
3/14/2019

Planning Item Quant Units Unit Cost Cost

Project Management 1 Lump Sum 15,000.00$            15,000.00$            

Engineering 1 Lump Sum 38,000.00$            38,000.00$            

Permitting 1 Lump Sum 20,000.00$            20,000.00$            

Inspection/QA 1 Lump Sum 6,900.00$              6,900.00$              

MANAGEMENT/ENGINEERING/PERMITTING/INSPECTION BUDGET 79,900.00$            

Bid Item Quant Units Unit Cost Cost

Mobilization 1 Lump Sum 12,700.00$            12,700.00$            

Pile Repair 19 Each 6,000.00$              114,000.00$         

Pile Shim 12 Each 1,000.00$              12,000.00$            

Pile Cap Replacement 262 Lin. Ft. 325.00$                 85,150.00$            

Demobilization/Clean-up 1 Lump Sum 6,300.00$              6,300.00$              

230,150.00$         

Contingency (15%) 34,500.00$            

Sales Tax (8.7%) 20,000.00$            

FIRST PRIORITY CONSTRUCTION BUDGET 284,650.00$         

TOTAL FIRST PRIORITY BUDGET 364,550.00$         

Port of Coupeville

Coupeville Wharf First Priority Repairs

Revised Engineer's Cost Estimate (MAR 2019)



3/14/2019

Planning Item Quant Units Unit Cost Cost

Project Management 1 Lump Sum 15,000.00$            15,000.00$            

Engineering 1 Lump Sum -$                        -$                        

Permitting 1 Lump Sum -$                        -$                        

Inspection/QA 1 Lump Sum 7,000.00$              7,000.00$              

MANAGEMENT/INSPECTION BUDGET 22,000.00$            

BASE BID Quant Units Unit Cost Cost

Mobilization 1 Lump Sum 13,350.00$            13,350.00$            

Pile Repair 10 Each 6,000.00$              60,000.00$            

Pile Cap Replacement 500 Lin. Ft. 325.00$                 162,500.00$         

Demobilization 1 Lump Sum 6,700.00$              6,700.00$              

242,550.00$         

Contingency (15%) 36,400.00$            

Sales Tax (8.7%) 21,100.00$            

SECOND PRIORITY CONSTRUCTION BUDGET 300,050.00$         

TOTAL SECOND PRIORITY BUDGET 322,050.00$         

Revised Engineer's Cost Estimate (MAR 2019)

Port of Coupeville

Coupeville Wharf Second Priority Repairs



3/14/2019

Planning Item Quant Units Unit Cost Cost

Project Management 1 Lump Sum 15,000.00$            15,000.00$            

Engineering 1 Lump Sum -$                        -$                        

Permitting 1 Lump Sum -$                        -$                        

Inspection/QA 1 Lump Sum 8,500.00$              8,500.00$              

MANAGEMENT/INSPECTION BUDGET 23,500.00$            

BASE BID Quant Units Unit Cost Cost

Mobilization 1 Lump Sum 16,500.00$            16,500.00$            

Steel Pipe Piles 18 Each 10,500.00$            189,000.00$         

Steel Brackets & Ties 9 Each 6,500.00$              58,500.00$            

Stringer Blocking 900 Lin. Ft. 30.00$                   27,000.00$            

Demobilization/Clean-up 1 Lump Sum 8,200.00$              8,200.00$              

299,200.00$         

Contingency (15%) 44,900.00$            

Sales Tax (8.7%) 26,000.00$            

LATERAL UPGRADE CONSTRUCTION BUDGET 370,100.00$         

TOTAL LATERAL UPGRADE BUDGET 393,600.00$         

Port of Coupeville

Coupeville Wharf Lateral Stiffness Upgrade

Revised Engineer's Cost Estimate (MAR 2019)


